
M/S. SRI NANDI KHADI GRAMODYOGA SANGHA-® 
(Implementing Agency For Chikkaballapur Zari & Multiproduct Cluster) 

 
Re-Tender No: SFURTI-II/CKBLR-ZC-MPT-C4/2021-22 Dated 7TH August 2021-Saturday  

 
Re-tender for the “supply, erection & commissioning of machineries, equipments and its accessories” for the 

“common facility centre” of the “Chikkaballapura Zari and Multi Product Cluster” on the turnkey basis 
 

CORRIGENDUM-1 Dated 30-08-2021 
 
The above tender was already published in www.fmc.org and www.itcot.com websites from this date of           
“9TH August 2021-Monday” The last date and time for submission of tender documents for the above tender 
which was scheduled on 30TH August 2021-Monday 01-00-PM , is now extended up to  “13-09-2021 Monday 
from 01-30-PM”  and the sealed tenders (Technical Bids only) will be opened at 02-30-PM AM onwards on the 
same day of “13-09-2021 Monday at the office of the Implementing Agency “Ms/.Sri Nandi Khadi Gramodyoga 
Sangha, No-108-F, M.L.A.Layout, 5th Cross, Bhoopasandra, Bengaluru – 560094” 
 

Based on the queries received through mail/letters, the following amendments are issued in the 
tender schedule: 

 
NO Page-No Clause No Existing Clause Revised Clause 

1 Page-16 Dyeing Unit This Machinery is in Package-IV 
 as Sl-No-5 

Shall be considered in the Package-V 
 Sl-No-12  in page-No-20 

2 Page-16 Mini Generator This Machinery is in Package-IV  
as Ssl-No-6 

Shall be considered in the Package-V 
Sl-No-13 in page-No-20 

 
With the above, only 4 Machineries shall remain in the Package-IV and price bid at Page-No-32 shall also 

change accordingly and remaining all other terms and conditions shall remain unchanged 


